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WORK ORDER NUMBER 7002-006

Complete an engineering study comparing alternative
cptions fur the removal of rthe agbestos threat and the
stebilization of that portion of Maline Creek which is
sdjacent to the former Certainteed and GAF facilities,
Cost data and timec frames needed to complete each

alternat;ve 1s to be included in the study.
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Total Amount of Work order:

$34,910.00

’ CONDEGH
ARCHITECT - ENGINEER CONTRACT A '.
EPA Contract # 66-52-7002 vany e s
R) FTD e [t oy
SBA Contract # 79220037 -2 L2028 D25
TapanAm Assoclates, Inc. C}f??-
8010 State Line
Prairie Village, Kansas 66208
(¥13) 645-5411
CERCLA_ Site 1D ¢ gtart Date Rererence Infa
........_..__..E\F L e v bim— 11—5-92 L;] )\ttachcd
Site NBHQ E—]
Certainteed Maline Creek o __P‘":k up
NPL Site Completion Deadlines
r—_—_] @ Field Investigation:
Yes Mo 11-20-92
Preliminary B&wkek? Study
Specific Elements 12-4-92

Final Design/Specs/Cost:
Inspection/Testing:

contracting cfrfricer: (signature)
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